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Arizona Department of Transportation 
Multimodal Planning Division 

Aeronautics Group 
 

 

Airport Development Reimbursable Grant Agreement 
 

 

Part I 
 

THIS AGREEMENT is entered into _________________________________, between the STATE OF ARIZONA, acting by 

and through its DEPARTMENT OF TRANSPORTATION, through its Multimodal Planning Division (the “State”) and the 

Pinal County, a political subdivision of the State of Arizona (the “Sponsor”), for a grant of State funds for the purpose of 

aiding in financing a Project of Reconstruct Runway 12‐30 Shoulders and Wind Cone Relocation (the “Project”), 

for the improvement of the Pinal Airpark  (the “Airport”). 

 
WITNESSETH 

Recitals: 
 
1)  The Sponsor desires, in accordance with the authority granted by Arizona Revised Statutes (A.R.S.) Section 28‐8413, 

funds from the State for the purpose of airport planning and/or development. 
 
2)  The Arizona State Transportation Board, as approved on June 17, 2022 and the Director of the Arizona Department 

of Transportation, in accordance with the authority granted by Sections 28‐304, 28‐363, and 28‐401 and A.R.S. Title 
28,  Chapter  25,  have  authorized  reimbursement  to  the  Sponsor  of  funds  expended  for  airport  planning  and/or 
development. 

 
Now,  therefore,  in consideration of  the  foregoing  recitals and of  the covenants and agreements made by  the parties 
herein to be kept and performed, the parties agree as follows: 
 
Sponsor’s Responsibility 
 
1)  The Sponsor shall accept  this Agreement within 4 months of the date of  the grant offer cover  letter: October 14, 

2022.  This Grant offer, if not accepted by the Sponsor, shall expire at the end of the 4‐month period. 
 
2)  The Sponsor shall commence  the Project within 6 months of  the date  the grant was executed by  the State.   This 

Project will  consist  of  the  airport  improvements  as  described  in  Exhibit  C.    The  Sponsor  shall  proceed with  due 
diligence and complete the Project in accordance with the provisions of this Agreement.  The Sponsor shall provide 
and maintain competent supervision to complete the Project in conformance with the plans, specifications and work 
completion schedule incorporated as part of this Agreement. 
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3)  The  Sponsor  shall  submit  completed  Project  Reimbursement  and Milestone  schedules, which  shall  be  attached 
hereto, as Exhibit C, Schedules Two and Three respectively and shall complete the Project within that schedule.  Any 
change to the schedule shall be submitted  in writing and be approved by the State.   A time extension beyond the 
State's obligation to provide funds herein must be reflected by formal Amendment to this Agreement. 

 
4)  The Sponsor shall comply with the Sponsor Assurances and abide by and enforce the General Provisions and Specific 

Provisions incorporated herein as Exhibits A, B and C respectively. 
 
Obligations  
 
1)  The minimum  funding participation  from  the  Sponsor  shall be  four  and  forty  seven one hundredths of percent 

(4.47%) as determined by the State. 
 
2)  The maximum  reimbursement available  from  the State  to  the Sponsor  for  this Agreement  shall be Two Hundred 

Ninety Eight Thousand, Eight Hundred Four Dollars ($298,804). 
 
3)  Except as otherwise provided herein for the State’s obligation to provide funds hereunder expires upon completion 

of the project required herein or October 14, 2026, whichever is earlier. 
 
4)  The State may, after agreeing to provide said funds to the Sponsor, withdraw/terminate the grant if the Project has 

not been initiated as evidenced by a Notice to Proceed within 6 months of the date the grant was executed by the 
State or has not progressed as scheduled over a period of 12 months or if the State determines that Sponsor is not 
otherwise complying with the terms of this Agreement.    If it becomes necessary to terminate a grant at any time, 
the  State  will  reimburse  expenses  of  the  Sponsor,  approved  by  the  State,  up  to  the  time  of  notification  of 
cancellation provided Sponsor is not in default hereunder. 

 
5)  Sponsor acknowledges that  in the event of a  late payment or reimbursement by the State, the State shall have no 

obligation to pay a late payment fee or interest and shall not otherwise be penalized. 
 
6)  Notwithstanding  anything  to  the  contrary herein,  in  the  case where  funds  are no  longer  available or have been 

withdrawn or not appropriated, or the Project is no longer in the State’s best interest, the State shall have the right 
of  termination at  its  sole option.   The State  shall not  reimburse any  costs  incurred after  receipt of  the notice of 
termination.  The Governor pursuant to A.R.S. Section 38‐511 hereby puts all parties on notice that this Agreement 
is subject to cancellation. 

  
Preliminary Work Provision 
 
Any preliminary work, for which costs for this Project were  incurred after [Enter Date] shall be considered eligible for 
reimbursement provided that said costs are directly related to the Project on which this Agreement is written. The State 
shall review related records and determine eligibility at its sole discretion. 
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Part II 
 
The Sponsor shall approve and attach to this agreement a resolution, or Motion, or Board Action by its governing body 

that certifies as follows: 
 
1)  The Sponsor has the legal power and authority:  
 
  a)   to do all things necessary, in order to undertake and carry out the Project; 
 
  b)   to accept, receive and disburse grant funds from the State in aid of the Project. 
 
2)  The Sponsor now has on deposit, or is in a position to secure Two Hundred Ninety Eight Thousand, Eight Hundred 

Four Dollars  ($298,804), or an equivalent amount represented by Sponsor’s proposed  labor and equipment costs, 
for use in defraying Sponsor’s share of the costs of the Project.  The present status of these funds is as follows: 

   
  ____________________________________________________________________________________ 
  (Enter local funding type and location) 
 

3)   The Sponsor hereby designates __________________________________, _______________________________ 
                                                                             Name                                                                     Title 

  to receive payments representing the State’s share of project costs. 
 
 
      _____________________________________________    __________________________________________ 
                  Signature of Sponsor’s Representative                 Title of Representative 
 
4)  The Sponsor has on file with ADOT the following vendor identification and address for project payments: 
 

  Sponsor Vendor Id #:                        IV0000000795 

  Sponsor Vendor Address:                P.O. Box 727 

      Florence, AZ 85232 
 

 

 
Exhibits 
 
The following Exhibits are incorporated herewith and form a part of this Agreement. 
 

  Exhibit A ‐ Sponsor Assurances   

  Exhibit B ‐ General Provisions 

  Exhibit C ‐ Specific Provisions and Project Schedules  

Budgeted and funds on deposit

James Petty Airport Manager

Airport Manager
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STATE:   SPONSOR: 
 
State of Arizona  PINAL COUNTY 
Department of Transportation  PINAL AIRPARK  
Multimodal Planning Division 
 

By:             ____________________________  By:             _________________________ 

Title:         Paul Patane,MPD Division Director  Title:          _________________________                      

Date:          ___________________________  Date:          _________________________ 

 

 

WITNESSED BY: 

 

Signature:     ________________________ 

Print Name:  ________________________ 

Date:             ________________________ 

   
 
 
 
 
 

WITNESSED BY: 

 

  Signature:     ________________________ 

  Print Name:  ________________________ 

  Date:             ________________________ 
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EXHIBIT A 

 
Sponsor Assurances 

 
Upon  acceptance  of  the  grant  offer  by  the  Sponsor,  these  assurances will  become  a  part  of  this Agreement.      The 
Sponsor hereby covenants and agrees with the State as follows: 
 
General 

 
1)  That  the Project  is  consistent with plans  (existing at  the  time of approval of  the Project) of political  jurisdictions 

authorized  by  the  State  to  plan  for  the  development  of  the  area  surrounding  the  Airport  and  has  given  fair 
consideration to the interest of communities in or near where the Project is to be located.  In making a decision to 
undertake  any  airport  development  Project  under  this  Agreement  the  Sponsor  insures  that  it  has  undertaken 
reasonable consultation with affected parties using  the Airport at which  the Project  is proposed.   All appropriate 
development standards of Federal Aviation Administration (FAA) Advisory Circulars, Orders, or Federal Regulations 
shall be complied with.  All related state and federal laws shall be complied with. 

 
2)  That  these  covenants  shall  become  effective  upon  execution  of  this  Agreement  for  the  Project  or  any  portion 

thereof, made by the State and shall remain in full force and effect throughout the useful life of the facilities or the 
planning project’s duration developed under the grant, but  in any event, not  less than twenty (20) years from the 
date of acceptance of the grant offer by the Sponsor.   

 
3)  The Sponsor certifies  in  this Agreement  that  it  is a political subdivision of  the State and  is  the public agency with 

control over a public‐use Airport and/or on behalf of the possible future development of an Airport and is eligible to 
receive grant funds for the development or possible development of an Airport under its jurisdiction.  

 
4)  The Sponsor  further agrees  it holds good  title, satisfactory  to  the State,  to  the  landing area of  the Airport or site 

thereof, or will give assurance satisfactory to the State that good title will be acquired.   
 

5)   That the Sponsor is the owner or lessee of the property or properties on which the Airport is located and that the 
lease guarantees that the Sponsor has full control of the use of the property for a period of not less than twenty (20) 
years from the date of this Agreement.  All changes in airport ownership or to an airport lease shall be approved by 
the State. 

 
6)  The Sponsor agrees that it has sufficient funds available for that portion of the project costs which are not to be paid 

by the State (or the United States). 
 
7)  The Sponsor agrees to provide and maintain competent supervision to complete the Project  in conformance with 

this Agreement. 
 
8)  Preserving Rights and Powers:   The Sponsor agrees  it shall not  take or permit any action which would operate  to 

deprive it of any of the rights and powers necessary to perform any or all of the terms, conditions and assurances in 
this Agreement without written permission from the State, and shall act promptly to acquire, extinguish or modify 
any outstanding  rights or claims of  right by others which would  interfere with such performance by  the Sponsor.  
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This will be done  in a manner acceptable  to  the State. The Sponsor  shall not  sell,  lease, encumber or otherwise 
transfer or dispose of any part of its title or other interests in the property shown on the airport property map  

 
  included in the most recent FAA‐approved Airport Layout Plan, or to that portion of the property upon which State 

funds have been expended,  for  the duration of  the  terms,  conditions and assurances  in  this Agreement without 
approval by the State.    If the transferee  is found by the State to be eligible under Title 49, United States Code, to 
assume the obligations of this Agreement and to have the power, authority and financial resources to carry out such 
obligations, the Sponsor shall insert in the contract or document transferring or disposing of Sponsor’s interest and 
make binding upon the transferee all the terms, conditions and assurances contained in this Agreement.  

 
9)  Public Hearings:  In Projects involving the location of an Airport, an airport runway or a major runway extension, the 

Sponsor has afforded the opportunity  for public hearings  for the purpose of considering the economic, social and 
environmental  impacts  of  the  Airport  or  runway  location  and  its  consistency with  goals  and  objectives  of  such 
planning as has been carried out by the community and it shall, when requested by the State, submit a copy of such 
hearings to the State. 

 
Financial  
 
Pursuant to A.R.S. 35‐326, the Sponsor may elect to utilize the Local Government Investment Pool (“LGIP”) maintained 
by the state treasurer. The Sponsor shall request written approval from the State to use the LGIP. Thereafter, the State 
may deposit the funds authorized by the grant into the Sponsor’s account. After approval of the reimbursements by the 
state, the funds shall be disbursed through the LGIP account to the Sponsor. The disbursements shall be made pursuant 
to the applicable laws and regulations. 
 
The Sponsor shall establish and maintain for each Project governed by this Agreement, an adequate accounting record 
to allow State personnel to determine all funds received  (including funds of the Sponsor and funds received from the 
United States or other sources) and to determine the eligibility of all  incurred costs of the Project.   The Sponsor shall 
segregate and group project costs into cost classifications as listed in the Specific Provisions of Exhibit C. 
 
Record Keeping 
 
The Sponsor shall maintain accurate  records of all  labor, equipment and materials used  in  this Project and  that upon 
reasonable notice, shall make available to the State, or any of their authorized representatives, for the purpose of audit 
and  examination  all  records,  books,  papers  or  documents  of  the  recipient  relating  to  work  performed  under  this 
Agreement.  For airport development Projects, make  the Airport and all airport  records and documents affecting  the 
Airport,  including  deeds,  leases,  operation  and  use  agreements,  regulations  and  other  instruments,  available  for 
inspection by any duly authorized agent of the State upon reasonable request.   

 
Airport Based Aircraft Reporting 
 
The Sponsor shall furnish to the State on a quarterly basis, a current detailed listing (including: Registration/N Number, 
Name, Address and Phone Number of Owner) of all based aircraft on the Airport in a form approved by the State. 
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Airport Layout Plan 
 
1)  The Sponsor shall maintain a current signed/approved Airport Layout Plan (ALP) of the Airport, which shows building 

areas and landing areas, indicating present and planned development and to furnish the State an updated ALP of the 
Airport as changes are made.   

 
 
2)  The Sponsor shall be required to prepare an ALP for update or revalidation in accordance with current FAA and State 

standard  guidelines.   The ALP will  indicate  any deviations  from  FAA design  standards  as outlined  in  current  FAA 
Advisory Circulars, orders or regulations.  A copy of the signed/approved ALP in electronic format shall be forwarded 
to the State after authentication by FAA or the State. 

 
3)  The Sponsor shall assure that there are no changes  to the airport property boundaries, together with any off‐site 

areas owned or controlled by the Sponsor which support the Airport or its operations as a part of this project. 
 
4)  If a change or alteration  is made at  the Airport which  the State determines adversely affects  the safety, utility or 

efficiency of the Airport, or any State funded property on or off Airport which  is not  in conformity with the ALP as 
approved  by  the  State,  the  Sponsor will,  if  requested  by  the  State,  eliminate  such  adverse  effect  in  a manner 
approved by the State. 

 
Immediate Vicinity Land Use Restriction 
 
The  Sponsor  shall  restrict  the  use  of  land,  adjacent  to  or  in  the  immediate  vicinity  of  the Airport,  to  activities  and 
purposes  compatible  with  normal  airport  operations  and  to  take  appropriate  action  including  the  adoption  of 
appropriate zoning laws.  In addition, if the Project is for noise compatibility or to protect the 14 CFR Part 77 imaginary 
surfaces of  the Airport,  the Sponsor will not  cause or permit any  change  in  land use, within  its  jurisdiction,  that will 
reduce  its  compatibility, with  respect  to  the Airport,  of  the  noise  compatibility  program measures  or  the  imaginary 
surfaces of the Airport upon which State funds have been expended.   
 
Airport Operation 
 
1)  The  Sponsor  shall  promote  safe  airport  operations  by  clearing  and  protecting  the  approaches  to  the Airport  by 

removing,  lowering,  relocating, marking  and/or  lighting  existing  airport  hazards  and  to  prevent,  to  the  extent 
possible, establishment or creation of future airport hazards.   The Sponsor shall take appropriate action to assure 
such  terminal  airspace  as  is  required  to  protect  instrument  and  visual  operations  to  the  Airport  (including 
established minimum flight altitudes) will be adequately cleared and protected by preventing the establishment or 
creation of future airport hazards.  The Sponsor shall promptly notify airmen of any condition affecting aeronautical 
use of the Airport.  

 
2)  The Sponsor further agrees to operate the Airport for the use and benefit of the public and to keep the Airport open 

to all  types,  kinds and  classes of aeronautical use without discrimination between  such  types, kinds and  classes; 
provided that the Sponsor shall establish such fair, equal and nondiscriminatory conditions to be met by all users of 
the Airport as may be necessary for the safe and efficient operation of the Airport; and provided further, that the 
Sponsor may prohibit any given type, kind or class of aeronautical use of the Airport if such use would create unsafe 
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conditions, interfere with normal operation of aircraft, or cause damage or lead to the deterioration of the runway 
or other airport facilities. 

3)  In any agreement, contract, lease or other arrangement under which a right or privilege at the Airport is granted to 
any person, firm or corporation to conduct or engage in any aeronautical activity for furnishing services to the public 
at the Airport, the Sponsor shall insert and enforce provisions requiring said person, firm or corporation: 

 
  a)   to  furnish  services  on  a  reasonable  and  not  unjustly  discriminatory  basis  to  all  users  thereof  and  charge 

reasonable and not unjustly discriminatory prices for each unit or service;  
 
   
  b)  and  be  allowed  to  make  reasonable  and  nondiscriminatory  discounts,  rebates  or  similar  types  of  price 

reductions to volume purchasers; 
 
  c)  each Fixed Based Operator (FBO) and Air Carrier at the Airport shall be subject to the same rates, fees, rentals 

and other charges as are uniformly applicable to all other FBOs and Air Carriers making the same or similar uses 
of the Airport and utilizing the same or similar facilities; 

 
  d)  each Air Carrier using such Airport shall have the right to service  itself or to use any FBO that  is authorized or 

permitted by the Airport to serve any Air Carrier at the Airport.  
 
4)  The  Sponsor  shall  not  exercise  or  grant  any  right  or  privilege  which  operates  to  prevent  any  person,  firm  or 

corporation  operating  aircraft  on  the  Airport  from  performing  any  services  on  its  own  aircraft  with  its  own 
employees  (including but not  limited  to maintenance,  repair and  fueling)  that  it may  choose  to perform.    In  the 
event the Sponsor itself exercises any of the rights and privileges referred to in this assurance, the services involved 
will  be  provided  on  the  same  conditions  as  would  apply  to  the  furnishing  of  such  services  by  a  commercial 
aeronautical operator authorized by the Sponsor under these provisions. 

 
5)  The Sponsor shall suitably operate and maintain the Airport and all facilities thereon or connected therewith which 

are  necessary  for  airport  purposes  and  to  prohibit  any  activity  thereon which would  interfere with  its  use  for 
aeronautical purposes and  to operate essential  facilities,  including night  lighting  systems, when  installed,  in  such 
manner as  to assure  their availability  to all users of  the Airport; provided  that nothing contained herein  shall be 
construed to require that the Airport be operated and maintained for aeronautical uses during temporary periods 
when snow, flood or other climatic conditions interfere substantially with such operation and maintenance.  

 
6)  The Sponsor shall not permit an exclusive right for the use of the Airport by any person providing, or  intending to 

provide, aeronautical services to the public.   For purposes of this paragraph, providing services at an Airport by a 
single FBO shall not be construed as an “exclusive right” if:  

 
  a)    it would be unreasonably costly, burdensome or impractical for more than one FBO; and  
 
  b)  if allowing more than one FBO to provide such services would require a reduction of space leased pursuant to an 

existing agreement between a single FBO and the Airport.   
 
Note: Aeronautical  activities  that  are  covered by  this paragraph  include, but  are not  limited  to:  charter  flights, pilot 

training,  aircraft  rental,  sightseeing,  air  carrier  operations,  aircraft  sales  and  services,  aerial  photography, 
agricultural  spraying,  aerial  advertising  and  surveying,  sale  of  aviation  petroleum  products  whether  or  not 
conducted  in conjunction with any other aeronautical activity,  repair and maintenance of aircraft,  sale of aircraft 
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parts, and any other activities which because of their direct relationship to the operation of aircraft can be regarded 
as an aeronautical activity.   

 
7)  The Sponsor shall terminate any exclusive right to conduct an aeronautical activity now existing at the Airport before 

any grant of assistance from the State.  However, there shall be no limit on the duration of the assurances regarding 
Exclusive Rights and Airport Revenue  so  long as  the Airport  is used as an Airport.   There  shall be no  limit on  the 
duration of the terms, conditions, and assurances with respect to real property acquired with State funds.  

 
8) Airport Pavement Preservation Program: The Sponsor certifies that they have  implemented an effective pavement 

preservation management program at the Airport in accordance with Public Law 103‐305 and with the most current 
associated  FAA  policies  and  guidance  for  the  replacement,  reconstruction  or maintenance  of  pavement  at  the 
Airport.    The  Sponsor  assures  that  it  shall  use  and  follow  this  program  for  the  useful  life  of  the  pavement 
constructed, reconstructed or repaired with financial assistance from the State and that it will provide such reports 
on pavement condition and pavement management programs as may be required by the State. 
 

Sponsor Transactions 
 
The Sponsor shall refrain from entering  into any transaction which would deprive the Sponsor of any of the rights and 
powers necessary  to perform  any or  all of  the  covenants made herein, unless by  such  transaction  the obligation  to 
perform  all  such  covenants  is  assumed by  another public  agency eligible  to  assume  such obligations  and having  the 
power, authority and financial resources to carry out such obligations; and, if an arrangement is made for management 
or operation of the Airport by an agency or person other than the Sponsor, the Sponsor shall reserve sufficient powers 
and authority to insure that the Airport will be operated and maintained in accordance with these covenants or insure 
that such an arrangement also requires compliance therewith. 
 
Airport Revenues 
 
The Sponsor shall maintain a fee and rental structure for the facilities and services at the Airport which will make the 
Airport as self‐sustaining as possible under the circumstances existing at the particular Airport, taking into account such 
factors as the volume of traffic and economy of collection.   All revenues generated by the Airport (and any  local taxes 
established after Dec 30, 1987), will be expended by it for the capital or operating costs of the Airport; the local airport 
system; or  the  local  facilities which  are owned or operated by  the owner or operator of  the Airport  and which  are 
directly or substantially related to the actual air transportation of passengers or property, on or off the Airport.   
 
Disposal of Land  
 
1)  For  land  purchased  under  a  grant  for  airport  development  purposes  (it  is  needed  for  aeronautical  purposes, 

including  runway protection  zones, or  serve  as noise buffer  land;  and  revenue  from  the  interim use of  the  land 
contributed  to  the  financial  self‐sufficiency  of  the  Airport),  the  Sponsor  shall  apply  to  the  State  and  FAA  for 
permission to dispose of such land.  If agreed to by the State and/or FAA, the Sponsor shall dispose of such land at 
fair market value and make available to the State and FAA an amount that is proportionate to the State and FAA’s 
share of the cost of the land acquisition.  That portion of the proceeds of such disposition, which is proportionate to 
the  share of  the  cost of  acquisition of  such  land,  shall be  (a)  reinvested  in  another eligible  airport development 
Project or Projects approved by the State and FAA or (b) be deposited to the Aviation Trust Fund if no eligible Project 
exists.  
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2)  Disposition of such land shall be subject to the retention or reservation of any interest or right therein necessary to 
ensure  that  such  land  will  only  be  used  for  purposes  which  are  compatible  with  noise  levels  associated  with 
operation of the Airport. 
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EXHIBIT B 
 

General Provisions 
 

Employment of Consultants  
 
The term consultant, as used herein, includes planners, architects and/or engineers.  If a consultant is to be used for this 
Project, the Sponsor agrees to consider at  least three  (3) consultant  firms.    If the Sponsor has contracted with or will 
contract with a consultant on a retainer basis, the Sponsor assures to the State that prior to entering such a contract, at 
least three (3) consultants were or will be considered.  The Sponsor shall submit to the State, for review and approval, a 
copy of  the  request  for proposals and/or  request  for qualifications, and  the proposed consultant contract prior  to  its 
execution  and  upon  award  of  the  contract,  a  fully  executed  copy.    All  requests  for  qualifications  and  requests  for 
proposals  shall be  in accordance with A.R.S. 34, Chapters 1, 2  and 6, and  shall  include  a  list of projects and project 
locations to be awarded project contracts.    
 
Contracts  
 
1)  The Sponsor as an independent entity and not as an agent of the State may obtain the services required in order to 

fulfill  the work  outlined  in  the  Project  Description  as  approved  by  the  State  for  funding  in  the  Airport  Capital 
Improvement Program.   All  contracts awarded  to accomplish  the project work described  in  this Agreement  shall 
state: 

 
  a)  The name of the consultant authorized to perform the work and to communicate on behalf of the Sponsor; 
 
  b)  The Sponsor must insure that contracts issued under this Agreement comply with the provisions of Arizona  
    Executive Order 75‐5 as amended by Arizona Executive Order 2009‐9, relating to equal opportunity; 
 
  c)  The terms for termination of the contract either for failure to perform or in the best interest of the Sponsor; 
 
  d)  The duly authorized representatives of the State shall have access to any books, documents, papers and records 

of the consultant and/or contractor which are in any way pertinent to the contract for a period of five years, in 
accordance  with  A.R.S.  35‐214,  for  the  purpose  of making  inspections,  audits,  examinations,  excerpts  and 
transcriptions. 

 
2)    All contracts shall stipulate and make clear: 
  
  a)  The responsibilities of the consultant to gain authorization for changes on the Project which may have an affect 

on the contract price, scope, or schedule; 
   
  b)  That all construction contractors and sub‐contractors hired to perform services, shall be in compliance with A.R.S. 

32, Chapter 10.  
 

c) That any materials, including reports, computer programs or files and other deliverables created under this 
Agreement are the sole property of the Sponsor.  That these items shall be made available to the public.  The 
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Contractor/Consultant is not entitled to a patent or copyright on these materials and may not transfer the 
patent or copyright to anyone else.  

 

d) That any travel shall be reimbursable by the State only within the rules and costs in accordance with the State of 
Arizona Travel Policy. 

 
3)   Liability of Subcontractors 

1)  It shall be the responsibility of the Sponsor to ensure through contractual agreement that any  independent 

contractor,  subcontractors,  or  sub  consultants  utilized  by  the  Sponsor,  defend,  indemnify,  save,  and  hold 

harmless  the  State  and  any  of  their  departments,  divisions,  agencies,  officers,  or  employees  who may  be 

obligated to pay by reason of any liability imposed upon any of the above for damages arising out of any error, 

negligence, omissions, or act of the independent contractor, subcontractor, or sub consultant. 

Conflict of Interest  
 
Each  consultant  submitting a proposal  shall  certify  that  it  shall  comply with,  in all  respects,  the  rules of professional 
conduct  set  forth  in  Arizona  Administrative  Code  R4‐30‐301.    In  addition,  a  conflict  of  interest  shall  be  cause  for 
disqualifying a consultant from consideration; or terminating a contract if the conflict should occur after the contract is 
made.  A potential conflict of interest includes, but is not limited to: 
 
1)  Accepting an assignment where duty to the client would conflict with the consultant's personal interest, or interest 

of another client. 
 
2)  Performing work for a client or having an interest which conflicts with this contract. 
 
Reports 
 
1)     Reimbursement Requirements 

a).  The  Sponsor  shall  submit  quarterly  Grant  Reimbursement  Requests  (GRR’s)  to  the  Aeronautics  Grant 

Manager  after the date of the grant agreement has been signed by both Sponsor and State.   

b).  The  Sponsor  shall  prepare  quarterly  (GRR)  forms  with  the  appropriate  invoices  attached  which  clearly 

indicate  the project’s progress  to date and  the amount of  reimbursement due by virtue of  that progress.   All 

GRR’s for payment shall be for work completed unless otherwise agreed to by State.  

(i). The State has  the  right  to withhold  reimbursement payments  if  the Sponsor does not  fill out  the 

State GRR form correctly.  If the State does decide to withhold payments to the Sponsor for any reason, 

it must provide written notification and an explanation to the Sponsor within ten (10) days of the date of 

the invoice submitted. 

c).  The State has the right to suspend any current or  future grants should the Sponsor neglect to make a grant 

reimbursement request after 180 days as stated on the Projected Reimbursement Requests / State Cash 
Flow section of the grant agreement under Exhibit C, Schedule 2. 
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d).  An Airport may  be  awarded  a  pavement management  agreement  through  the  State’s Airport  Pavement 

Management System (APMS Program).  Sponsors receiving APMS treatment will be responsible for 10% of the  

eligible construction cost.   Outstanding balances after final costs reconciliation shall be paid to the State upon 

written notice. Any unpaid balance by the Sponsor can result in suspension of participation in the State’s Airport 

Pavement Management System and State/Local Grants.  

2)  The Sponsor shall submit monthly status reports during planning, shall submit monthly status reports during design, 
and shall submit weekly reports during construction.  All reports shall reflect, at a minimum, the progress accomplished 
in  relation  to  the Grant  and Project  schedules  and milestones,  the  reasons  for  any  changes,  and  the  recommended 
corrections of problems encountered.   Upon completion of the Project, the Sponsor shall submit a  letter to  the State 
specifying  that  the Project has been completed  to  their  satisfaction and  that  the consultant and  the contractor have 
completed their contractual responsibilities. 
  
Changes 
 
Any changes to the consultant contract, authorized by the Sponsor, that include additional funds, time and/or scope, 
shall  be  by  amendment  and  shall  be  approved  by  the  State  prior  to  being  made  in  order  to  be  eligible  for 
reimbursement.   Approval of a change by the State shall not obligate the State to provide reimbursement beyond the 
maximum  funds  obligated  by  this  Agreement.    Any  increase  to  the  amount  of  funds  authorized  hereunder,  to  the 
expiration date of this agreement, or to the scope of work  included  in this agreement must be by formal amendment, 
and signed by all parties. 
 
Any changes to the contract documents, authorized by the Sponsor, must be approved by the State prior to any changes 
being made in order to be eligible for reimbursement.  
 
Audit 
 
Upon  completion of  the  Project,  the  Sponsor  agrees  to have  an  audit performed.    The  audit  examination may be  a 
separate project audit or in accordance with the Single Audit Act of 1984 (Single Audit).  If the Sponsor is required under 
law to have a Single Audit, this Project shall be considered for inclusion in the scope of examination.   
 
The Sponsor shall keep all project accounts and records which fully disclose the amount and disposition by the recipient 
of the proceeds of the grant, the total cost of the Project  in connection with which the grant  is given or used, and the 
amount or nature of that portion of the cost of the Project supplied by other sources, and such other financial records 
pertinent to the Project.  The accounts and records will be kept in accordance with A.R.S. 35‐214. 
 
In  any  case  in which  an  independent  audit  is made  of  the  accounts  of  a  Sponsor  relating  to  the  disposition  of  the 
proceeds of a grant relating to the Project in connection with which the grant was given or used, it shall file a certified 
copied of such audit with the State not later than six (6) months following the close of the fiscal year in which the audit 
was made. 
 
The Sponsor shall make available to the State or any of their other duly authorized representatives, for the purpose of 
audit and examination, any books, documents, papers and records of the recipient that are pertinent to the grant.  The 
Sponsor  further  agrees  to  provide  the  State  a  certified  copy  of  the  audit  report.    The  State  is  to  determine  the 
acceptability of this audit. 
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Suspension  
 
If the Sponsor fails to comply with any conditions of this Agreement, the State, by written notice to the Sponsor, may 
suspend participation and withhold payments until appropriate corrective action has been taken by the Sponsor.  Costs 
incurred during a period of suspension may not be eligible for reimbursement by the State. 
 
Failure to Perform 
 
If the Sponsor  fails to comply with  the conditions of this Agreement the State, may by written notice  to the Sponsor, 
terminate this Agreement  in whole or  in part.   The notice of termination will contain the reasons for termination, the 
effective date, and the eligibility of costs incurred prior to termination.  The State shall not reimburse any costs incurred 
after the date of termination. 
 
Termination for Convenience 
 
When the continuation of the Project will not produce beneficial results commensurate with the further expenditure of 
funds or when funds are not appropriated or are withdrawn for use hereunder, the State may terminate this Agreement.  
In  the  case where  continuation  of  the  Project will  not  produce  beneficial  results,  the  State  and  the  Sponsor  shall 
mutually agree upon the termination either in whole or in part.  In the case where funds are no longer available or have 
been withdrawn or not appropriated, or the Project is no longer in the State’s best interest, the State shall have the right 
of  termination  as  its  sole  option.    The  State  shall  not  reimburse  any  costs  incurred  after  receipt  of  the  notice  of 
termination.   The Governor pursuant to A.R.S. Section 38‐511 hereby puts all parties on notice that this Agreement  is 
subject to cancellation. 
 
Waiver by State 
 
No waiver of any condition, requirement or right expressed in this Agreement shall be implied by any forbearance of the 
State to declare a default, failure to perform or to take any other action on account of any violation that continues or 
repeats. 
 
Compliance with Laws 
 
The  Sponsor  shall  comply  with  all  Federal,  State  and  Local  laws,  rules,  regulations,  ordinances,  policies,  advisory 
circulars, and decrees that are applicable to the performance hereunder. 
 
Arbitration 
 
In the event of a dispute, the parties agree to use arbitration to the extent required by A.R.S. Section 12‐1518. 
 
Jurisdiction 
 
Any litigation between the Sponsor and the State shall be commenced and prosecuted in an appropriate State court of 
competent jurisdiction within Maricopa County, State of Arizona. 
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Excess of Payments 
 
If it is found that the total payments to the Sponsor exceed the State's share of allowable project costs, the Sponsor shall 
promptly return the excess to the State.  Final determination of the State's share of allowable costs shall rest solely with 
the State.  Any reimbursement to the Sponsor by the State not in accordance with this Agreement or unsubstantiated by 
project records will be considered ineligible for reimbursement and shall be returned promptly to the State. 
 
State Inspectors 
 
At any time and/or prior to final payment of funds for work performed under this Agreement, the State may perform an 
inspection of the work performed to assure compliance with the terms herein and to review the workmanship of the 
Sponsor's contractors and/or consultants.  No inspector is authorized to change any provisions of this Agreement or any 
provisions of Agreements between the Sponsor and the Sponsor's contractor and/or consultant. 
 
Indemnification 
 
The State of Arizona, acting by and through the Arizona Department of Transportation, does not assume any liability to 
third  persons  nor  will  the  Sponsor  be  reimbursed  for  the  Sponsor's  liability  to  third  persons  resulting  from  the 
performance of this Agreement or any subcontract hereunder. 
 
The Sponsor shall  indemnify and hold harmless the State, any of their departments, agencies, officers and employees 
from any and all liability, loss or damage the State may suffer as a result of claims, demands, costs or judgments of any 
character arising out of the performance or non‐performance of the Sponsor or its independent contractors in carrying 
out any provisions of this Agreement.  In the event of any action, this indemnification shall include, but not be limited to, 
court costs, expenses of litigation and reasonable attorney's fees. 
 
Required Provisions Deemed Inserted 
 
Each and every provision of law and clause required by law to be inserted in this Agreement shall be read and enforced 
as  though  it were  included herein, and  if  through mistake or otherwise any  such provision  is not  inserted, or  is not 
correctly  inserted, then upon the application of either party, this Agreement shall forthwith be physically amended to 
make such insertion or correction. 

 
Property of the Sponsor and State 
 
Any materials, including reports, computer programs or files and other deliverables created under this Agreement are 
the sole property of the Sponsor.  The Contractor/Consultant is not entitled to a patent or copyright on these materials 
and may not transfer the patent or copyright to anyone else.  The Sponsor shall give the State unrestricted authority to 
publish, disclose, distribute and otherwise use at no cost to the State any of the material prepared in connection with 
this grant.  At the completion of the project, the Sponsor shall provide the State with an electronic copy, in a format 
useable by the State, and one hard copy in a format useable by the State, of final plans, specifications, reports, planning 
documents, and/or other published materials as produced as a result of this project. 
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Title VI List of Pertinent Nondiscrimination Authorities 
 
During the performance of this Agreement, the Sponsor, for itself, its assignees, and successors in interest (hereinafter referred to as 

the “Sponsor”) agrees to comply with the following non‐discrimination statutes and authorities, Including but not limited to: 

1) Title VI of the Civil Rights Act of 1964 (42 U.S.C. §2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 

race, color, national origin); 

2) 49 CFR part 21 (Non‐discrimination In Federally‐Assisted Programs of The Department of Transportation –Effectuation 

of Title VI of The Civil Rights Act of 1964); 

3) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,  (42 U.S.C § 4601),  (prohibits 

unfair  treatment  of  persons  displaced  or  whose  property  has  been  acquired  because  of  Federal  or  Federal‐aid 

programs and projects); 

4) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the 

basis of disability); and 49 CFR part 27; 

5) The Age Discrimination Act of 1975, as amended, (42 U.S. C. § 6101 et seq.), (prohibits discrimination on the basis of 

age); 

6) Airport and Airway  Improvement Act of 1982,  (49 USC § 471, Section 47123), as amended,  (prohibits discrimination 

based on race, creed, color, national origin, or sex); 

7) The Civil Rights Restoration Act of 1987, (PL 100‐209), (Broadened the scope, coverage and applicability of Title VI of 

the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms “programs of activities” to include all the programs or activities of the Federal‐aid 

recipients, sub‐recipients and contractors, whether such programs or activities are Federally funded or not); 

8) Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in 

the  operation  of  public  entities,  public  and  private  transportation  systems,  places  of  public  accommodation,  and 

certain testing entities (42 U.S.C. §§ 12131‐12189) as implemented by Department of Transportation regulations at 49 

CFR parts 37 and 38; 

9) The Federal Aviation Administration’s Non‐discrimination statute  (49 U.S.C § 47123)  (prohibits discrimination on  the 

basis of race, color, national origin, and sex); 

10) Executive Order  12898,  Federal  Actions  to  Address  Environmental  justice  in Minority  Populations  and  Low‐Income 

Populations,  which  ensures  discrimination  against  minority  populations  by  discouraging  programs,  policies,  and 

activities with disproportionately high and adverse human health or environmental effects on minority and low‐income 

populations; 

11) Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency 

guidance, national origin, discrimination includes discrimination because of limited English proficiency (LEP).  To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 

programs (70 Fed. Reg. at 74087 to 74100); 

12) Title IX of the Education Amendments of 1972, as amended, which prohibits you from discrimination because of sex in 

education programs or activities (20 U.S.C 1681 et. Seq.). 

13) All  parties  shall  comply  with  all  applicable  federal,  state,  county,  cities,  and  local  laws,  rules,  regulations,  and 

assurances in addition to all applicable provisions of Title 14 (Aeronautics and Space Chapter 1 – Federal  
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Aviation Administration, Department of Transportation) and Title 49 (United States Department of Transportation) and 

other applicable Codes of Federal Regulations where and when relevant. 
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EXHIBIT C 
 

 
Specific Provisions and Project Schedules 

 
Provisions for Design/Construction 

 
Financial Cost Categories 
 

The Sponsor shall segregate and group project costs in categories as follows: 

 

1)  “Design/Engineering  Services”  (as  applicable),  including  topographic  surveys/mapping,  geometric  design,  plans 
preparation, geotechnical and pavement design, specifications, contract documents. 

 

2)  “Construction” (must be accounted for in accordance with approved work items as presented in the bid tabulation). 

 

3)  “Construction Engineering” (as applicable), including contract administration, inspection/field engineering, materials 
testing, construction staking/as‐built plans and other. 

 

4)  “Sponsor Administration” directly associated with this Project (not to exceed 5% of project costs). 

 

5)  “Sponsor Force Account” contribution (if applicable). 

 

6)  “Contingencies” (not to exceed 5% of construction costs). 

 

7)   “Other” with prior approval of the State. 
 
Design Review – Plans, Specifications and Estimates 
 
Plans,  specifications  and estimates  shall be  accomplished by, or under  the direct  supervision of  a qualified engineer 
registered by  the State of Arizona.   The Sponsor  shall  conduct a Concept Design Review meeting with  the State and 
Sponsor’s consultant at approximately the thirty percent (30%) completion point in the design of the Project, and a Final 
Design Review at one hundred percent (100%) plan completion.   
 
These mandatory  reviews shall be completed before  the Sponsor will be permitted  to proceed with  the Project.   The 
State shall  issue an approval to proceed with  final design upon satisfactory completion of the 30% review.   The State 
shall issue an approval of the 100% plans, specifications and estimates upon satisfactory completion of the 100% review.  
Upon State approval, the Sponsor may proceed to advertising if construction is included in the scope of the Project, or 
must close the Project and submit a final grant reimbursement request if the grant is for design only.   
 
Any modification to the approved plans, specifications and estimates authorized by the Sponsor shall also be subject to 
approval of the State.  Changes made to approved plans, specifications, and estimates at any time must be authorized 
by the State prior to executing the changes in order to be eligible for reimbursement by the State. 
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The National Environmental Policy Act (NEPA) documentation must be complete and approved by the State and/or FAA 
prior to construction.  The Sponsor shall submit a copy of the documentation to the State. 
 
FAA Notice of Proposed Construction 
 
The Sponsor agrees to submit an FAA Form 7460‐1, Notice of Proposed Construction or Alteration before construction, 
installation or alteration of any Project under this Agreement that falls under the requirements of Subpart B to Part 77, 
Objects Affecting Navigable Airspace.   
 
Bidding ‐ Alternate Bidding Methods 
 
Design,  Bid,  Build  is  the  standard  and  preferred method  for  project  delivery  for  State  airport  development  grant 
projects. Alternative  contracting methods  (Design Build, Construction Manager  at Risk, Task Order Contract) may be 
used  in  accordance with  A.R.S.  Title  34,  Chapters  1,  2  and  6.   Use  of  an  alternative  contracting method  shall  be 
reviewed and approved by the State prior to the Sponsor executing a contract for the work.  If a project is approved 
for an alternative contracting method, the Sponsor must comply with all Federal, State, and Local policies, regulations, 
rules, and laws, as well as all requirements of this grant agreement within that method. 
 
Based on Bids 
 
If a Sponsor has  requested a match  to a Federal construction grant  that was based on bids  (the project was already 
advertised  by  the  Sponsor  with  no  existing  State  airport  development  grant  for  the  design  work),  then  all  design 
coordination with  the State  required by  this agreement must have been met during  the design process  for any prior 
design work to be considered eligible for reimbursement by the State.   The State shall review any documentation and 
work done prior to bidding and, at its sole discretion, determine the eligibility of the work.  Only work items necessary to 
complete the Project as stated in Exhibit C, Schedule One, Project Description, may be considered eligible. 
 
Contractor Allowance 
 
This item may only be used to cover costs of unknown, unforeseen circumstances within the scope of the grant that are 
necessary  for Project  completion.    (For example:  if unknown underground utilities must be  removed or  relocated  to 
accomplish the Project) This item must have prior approval of the State for each use of the item during construction in 
order to be eligible for reimbursement by the State.   The bid  item shall be clearly defined  in the contract documents 
with concise language describing when it may be utilized.  It shall also be specified that the item may not be used at all.  
The allowance may only be used for unforeseen items directly related to the Project.   
 
Contingencies 
 
Contingencies are  to be used as an estimating  tool during  the preliminary phases of Project development.   They are 
intended to allow room in the grant funding level for reasonable price increases or approved added items during design.  
Contingencies are not eligible for reimbursement by the State as bid items in a construction contract.   
 
Itemized Allowance 
 
Use of an itemized allowance items may only be included in a contract with prior approval of the State.  Any use of an 
itemized allowance bid item as part of a grant must be for a clearly defined portion of the project.  (For example: cabinet  



E3M1J01C 
PINAL COUNTY 
PINAL AIRPARK 

FAA AIP 3‐04‐0055‐006‐2022 

 

 Page 20 of 23 

allowance –  cabinets  in  terminal  storage  room as  shown on plans  to be  selected by  Sponsor, or  carpet allowance – 
industrial Berber carpet for 200 SF lobby to be selected by Sponsor)  Each contract allowance item must be approved by 
the State  in order to be  included  in the bid package. The State will not approve use of an  item to cover expenses not 
directly related  to  the  item.      (For example: Left over  funds  from cabinet allowance cannot be used  to purchase  light 
fixtures)  
 
Construction Inspection 
 
Airport  planning,  design,  project  estimates,  bidding,  and  construction  inspection  are  the  direct  responsibility  of  the 
Sponsor and may be accomplished by  the Sponsor's staff or by a qualified consultant. The Sponsor shall provide and 
maintain  competent  technical  supervision  throughout  the  Project  to  assure  that  the  work  conforms  to  the  plans, 
specifications and schedules approved by the State and the Sponsor.  
 
Construction  inspection shall be accomplished by, or under the direct supervision of a qualified engineer registered by 
the State of Arizona. 
 
The  Sponsor  shall  subject  the  construction  work  and  any  related  documentation  on  any  Project  contained  in  an 
approved Project application to inspection and approval by the State and the FAA.   The State shall, if in accordance with 
regulations and procedures, prescribe such work as needed for the Project. 
 
Change Orders 
 
The Sponsor shall notify the State in advance of the need for a change.  Such notification shall clearly define the changed 
or added bid items, the locations of changed work, the quantities and costs of changed work, and the time required for 
the change. Justification for the change must be provided to the State by the Sponsor.  Change orders may be approved 
by the State only if they are clearly necessary to accomplish the original grant scope.  If approval is granted by the State, 
the Sponsor shall follow up with the written change order for the State’s review and approval in a timely manner.  The 
Sponsor may not request reimbursement for the work done under a change order until the change order is approved by 
the State.    
 
Construction Contract Documents 
 
Any changes to the construction contract documents (including scope, time and amount), authorized by the Sponsor, 
must be approved by the State prior to being implemented by the Sponsor in order to be eligible for reimbursement 
under the grant.  All changes, as well as any notifications and approvals related to the changes, shall be documented in 
the final contract documents, change orders, and as built plans provided to the State at the end of the contract. Verbal 
requests and approvals are not sufficient as documentation for reimbursement.  Final reimbursements will not be made 
until all documentation is received by the State.  
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Design/Construction Project Schedules 
 

The Schedule Forms are intended to identify and monitor project scope, costs, and basic milestones that will be 
encountered during various phases of the Project.  The Sponsor shall complete these three schedules showing the 
project description and total costs, project reimbursements (cash flow) schedule and project milestones.   

Schedule One shows the total Project estimated costs associated with each share ‐ State and Federal and Local.  
Schedule Two shows a projected cash flow for State funds only.  The Sponsor is to estimate requests to the State for 
Project reimbursement.  Schedule Three shows anticipated dates of Project milestones. These schedules will be used to 
keep track of the Project’s progress.  Be sure to develop realistic schedules. 
 
As the project progresses, and the original reimbursement schedule and or milestone dates change, the Sponsor must 
submit a revised Schedule to the State for approval.   

 

Schedule One 
Design/Construction Project Description and Funding Allocation 

 

Detailed Project Description:   

Reconstruct Runway 12‐30 Shoulders and Wind Cone Relocation 

Project Cost Category  Total 
Estimated  

 Project Cost 

Estimated  
Local Share 

Estimated  
Federal Share 

Estimated 
 State Share* 

Design/Engineering Services  $  $  $  $ 

Construction   $  $  $  $ 

Construction Engineering  $  $  $  $ 

Sponsor Administration**  $  $  $  $ 

Sponsor Force Account Work***  $  $  $  $ 

Contingencies  $  $  $  $ 

Total Project Costs  $  $  $  $ 

 
*Total of this column to be used in Schedule Two. 
** Sponsor Administration is not eligible for reimbursement above 5% of the project costs. 
*** All force account work is to be approved by the State prior to the grant agreement being signed. 
 

NOTE:  The Sponsor must attach a project plan based upon the ALP that clearly shows the 
scope and the limits of the work. 

6,684,653.00 294,804.00 6,087,045.00 298,804.00

5,774,653.50 258,127.005,258,399.48258,127.00

899,999.50

10,000.00

819,539.5040,230.00 40,230.00

447.00 9,106.00 447.00
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 Schedule Two 
Design/Construction Project Reimbursement Schedule 

The Sponsor must complete this Project Reimbursement Schedule showing the projected cash flow of State grant funds 
only  for  this Project.   Projections must  include  all  consultant  and  contractor  services.    The  reimbursement  schedule 
should be a realistic schedule and will be used to keep track of a project’s progress.  Reimbursement requests must be 
submitted regularly by the Sponsor while the grant is active. The cash flow should reflect when a request is submitted to 
the State, not when invoices are paid by the Sponsor. 

 
Instructions: 
 
1)  For “Total State Funds” below, enter the Total Project Costs/Estimated State Share from Schedule One. 
 
2)  For  each month/year,  indicate  the  projected  reimbursement  request  amount  for  State  Funds Only  (use whole 

dollars only, e.g. $540 or $1,300). 
 
3)  Continue the process by entering a Zero (Ø) in the month/year for which no reimbursement is anticipated and/or a 

dollar amount of the reimbursement, until the total State funds are accounted for in the cash flow.  
 
Total State Funds:   $298,804 State Dollars   
 

 
Projected Reimbursement Requests / State Cash Flow 

 

 
Calendar 
Year 

Jan  Feb  Mar  Apr  May  Jun 

2022  $  $  $  $  $  $ 

2023  $  $  $  $  $  $ 

2024  $  $  $  $  $  $ 

2025  $  $  $  $  $  $ 

2026  $  $  $  $  $  $ 

 
Calendar 
Year 

Jul  Aug  Sep  Oct  Nov  Dec 

2022  $  $  $  $  $  $ 

2023  $  $  $  $  $  $ 

2024  $  $  $  $  $  $ 

2025  $  $  $  $  $  $ 

2026  $  $  $  $  $  $ 

Grants expire 4 years from the date of the grant offer.  The Sponsor shall schedule the work to be completed within the 4 years. 

50,000 $75,000

50,000 50,000 50,000 23,804
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Schedule Three 
Design/Construction Project Milestones 

Milestone Duration Guidelines 
 
The below duration periods are  intended to provide guidelines  for you to consider.   These are average time periods  (in calendar days), but  it  is 
understood these periods may vary by Sponsor and Project, and are subject to modification.  If an entry on the form is not applicable, write N/A. 
 
1)  The Consultant Selection Phase for all Projects, regardless of type, is approximately ninety (90) days but should not exceed one hundred eighty 

(180) days.   
2)  The Design/Engineering Phase  is subject to the type and complexity of the Project, however, most designs can be accomplished within one 

hundred eighty (180) days to two hundred and seventy (270) days. 
3)  The Bidding Phase typically should be sixty (60) days or less. 
4)  The Construction Phase is dependent upon the type of Project, the airport traffic, and the available construction season, generally ninety (90) 

days to three hundred sixty (360) days. 
5)  The State review periods should be fifteen (15) days. 
 

Design/Construction Milestone Schedule 

Milestones 
Duration 

# of Days 

Start Date  Completion Date 

Proposed  Actual  Proposed  Actual 

Consultant Selection Phase           

Submit Scope for State Review/Approval*           

Submit Contract for State Review/Approval           

Award Consultant Contract           

Design & Engineering Phase           

Sponsor Issue Notice to Proceed/Start Design           

Conduct 30% Design Review/Approval            

Conduct Final Design Review/Bid Set Submitted (100%) for Review/Approval           

Bidding Phase           

Bid Set Submitted (100%) for Review/Approval           

Issue Invitation for Bids           

Submit Bid Tab for State Review/Approval           

Award Construction Contract/Submit to the State           

Construction Phase           

Pre‐Construction Meeting           

Issue NTP – Begin Construction           

Final Inspection           

Submit As‐Builts & Final Documentation           

Submit Final Reimbursement Request and Sponsor Closeout Letter           

* The solicitation for qualifications and the service agreements must contain a list of projects, including this grant project, per A.R.S. 
34‐Chapter 6. 
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